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Thank you for your response to our Request for Bid (RFB) D611-143-RB, RPM REMOVAL.
For your information, the following is a tabulation of all responses which were received.
If you have any questions, please contact me at the address/phone number shown above.
Buyer: Athena Nance, Sr. Procurement Agent

QUOTATION
TABULATION

General Services
Posted 4/19/11 10:57a.m.

NB West
Contracting

Park Mark

Concrete
Strategies

QTY | UM Description Extended Cost | Extended Cost | Extendend Cost
RPM Removal $79,575.00 $239,486.00 $514,700.00
1 Lump Mobilization $32,925.00 $26,000.00 $50,000.00
Sum
TOTAL COST: | $11250000 |  $265,486.00 $564,700.00




